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SECTION 1 - Scope of Work

The Bureau of PECFA is seeking competitive bids to perform remedial services for a
petroleum release from a regulated petroleum product storage tank system. This bid is
for a specified work scope. The site upon which bids are being solicited is:

Bid Round: 43
Comm #: 54660-6801-70
BRRTS #: 03-42-001035

Site Name: Lyle's Spur Service

Site Address:
Site Manager:

14670 State Hwy 131, Tomah, WI 54660
Tom Kendzierski

Address: 1300 W Clairemont Ave
City, State Zip: Eau Claire, Wl 54702-4001
Phone: 715-839-1604
e-mail: mailto: thomas.kendzierski@wisconsin.gov
Bid Manager: David Swimm
Address: 201 W Washington Ave
City, State Zip: Madison, Wisconsin 53708-8044
Phone: (608) 264-8766
e-mail: mailto:david.swimm@wisconsin.gov

Bid-Start Date: May 15, 2006
May 29, 2006, 4:00 PM
June 16, 2006

June 30, 2006, 4:00 PM

Questions must be received by (See Section 2 (C)):

Responses will be posted by (See Section 2 (C)):

Bid-End Date and Time:

The case file, including report(s) and other pertinent information upon which bids are
being sought, are available for review at the Site Manager’'s location listed above.
Please contact the Site Manager for an appointment to review the file.

Copies of report(s) and other pertinent information are available for purchase at the
location listed below. If pertinent information is not available, please contact the Site
Manager.

Quality Quick Print, 1213 Menomonie St, Eau Claire, WI 54703
Phone: (715) 836-0049 Fax: (715) 836-7704
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SECTION 2 — Site-Specific Bid Requirements
A) Bid Manager Comments
1) General Comments:

Important Note:

Work under this bid specification will not be conducted for the current Responsible
Party (RP) (Lyle and Rosemary Kuhl). The property is currently for sale. This bid
specification is being provided at this time so that a budget will be available to the
next RP. Consequently, Commerce will not send a Notice of Intent
correspondence concerning the associated bid cap until the new RP has provided
appropriate notification to Commerce (i.e., change of RP).

Geology in the Tomah area is sand over a highly irregular surface of weathered
sandstone over sandstone. There is little natural restriction to downward or lateral
migration of contaminants. Most sites in the area demonstrate a significant
downward distribution of contamination and negative heads in piezometers.

The south side of Tomah has seen the shutdown over time of three municipal
wells due to MCL exceedances of Benzene and Ethylene Dibromide.

Tomah Municipal Well 8, the nearest of these contaminated municipal wells is
within 1400 feet northwest of the Lyle’s Spur site.

Due to the coexistence in area samples of Benzene with Ethylene Dibromide and
detects of 1,2 DCA, we conclude that the source of contamination to these wells is
old leaded petroleum releases and not an agricultural source for the EDB

EDB is a significant concern for sites in this area as it poses difficulties in
treatment of water for potable uses.

WDNR hired MWH Americas to conduct an inventory of potential contamination
sources to the south side Tomah municipal wells and to provide modeling
estimates of the influence of the municipal wells on the local aquifer over time.
This study concluded that the source of contamination Municipal Well 8 may be to
the east or southeast of Well 8. A total of three known and one additional reported
site, including Lyle’s Spur, are located in that quadrant according to the
WDNR/MWH study.

In a second phase, WDNR will continue to investigate and evaluate aquifer
characteristics and contaminant distribution in the vicinity of Tomah Municipal Well
8.

To date, there is no direct evidence that any single site in this southeast quadrant
area has contributed contamination to Well 8. The City hopes to rehabilitate and
possibly reopen Well 8.

Based on the MWH study, WDNR considers risk for all sites southeast of Tomah
Well 8 to be high regardless of distance. For sites in this southeast quadrant, the
risk considerations and technical feasibility for remedies in NR 722 apply, active
remedies are required and the feasibility of Natural Attenuation or Institutional
Controls as a final remedy at closure may be limited by these risk considerations

The original phase of investigation of this site was not satisfactory. The original
consultant, Agenda, is no longer doing business in Wisconsin. A different, current
PECFA consultant repaired, provided some confirmation, and added to the original
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investigation. Some additional confirmation and definition of the work to date is
required and noted in this bid spec.

Bidders are encouraged to read and review the documentation at the Copy Shop.
Any additional investigative work beyond the bid spec that bidders feel may be
necessary to assure the integrity of their bid should be included and noted in the
bid response.

2) Minimum Remedial Requirements:

Additional Well Installations

Install one two-well piezometer nest north of the source area at a location that is
90 feet north of MW-3. The piezometer shall be installed to a depth of 60 feet
below ground surface (bgs). The boring for the piezometer will be sampled for field
screening and soil description every 5 feet starting at 20 feet to EOB. (8 total). The
water table well shall be installed with no sampling (blind drilling). No laboratory
soil samples will be collected from either boring. Survey the new wells into the well
network. Dispose of generated waste. Bidders shall include in their costs all
necessary drilling techniques to advance the boring to total depth. Note: METCO
used air rotary to install P-8.

Active Treatment System Installation and Operation

Install an Air Sparge/Soil Vent (AS/SVE) System to treat the area within the 1,000
ppb benzene contour (target area) as shown on METCO’s January 9, 2003
isoconcentration map. Install air sparge wells with top of screens at 5 feet below
low water in source area (MW1/MW?2). For the purposes of the bid assume four air
sparge wells and a sufficient number of soil vent wells to collect all the vapors
produced by the sparge system. One of the borings for the sparge well
installations will be sampled for field screening and soil description every 5 feet
starting at 15 feet to EOB. Operate the system for one year. Include the cost for all
utilities in your bid. Dispose of generated waste.

Bidders shall include in their bid response a map showing the location of the
sparge and vent wells along with your estimate of the radius of influence for both
types of wells.

Note to bidders: In addition to the assurance performance check box, the above
information must be provided with your bid response to be determined compliant.

Groundwater Sampling

Thirteen rounds of water level and analytical sampling rounds from all the wells.
Provide the first round before AS/SVE system operation. Conduct four quarterly
rounds during operation of the system, and two years (eight quarterly rounds)
following system shut-down. Dispose of all generated waste.

All groundwater sample rounds shall include sampling with an EPA method
capable of quantifying EDB and 1,2 DCA at or below the NR140 Enforcement
Standards (Method 504). Method 504 may be modified to a less expensive test, if
warranted and DNR Project Manager approves. For the purposes of the bid, bids
shall provide costs for using Method 504 for all thirteen rounds of monitoring well
sampling.

Sample the on-site potable well and the Clay Farm private well by the water supply
method (524.2) bi-annually for three years (six rounds starting with the pre-
remedial sample round). The Clay Farm is immediately north of Lyles per
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METCO'’s report. Method 524.2 may be modified to a less expensive test, if
warranted and DNR Project Manager approves. For the purposes of the bid, bids
shall provide costs for using Method 524.2 for all six rounds of potable well
sampling.

Reporting
Any detection of a contaminant in the Clay Farm well or the on-site potable well

shall be reported immediately to the WDNR project manager. Report to the WDNR
Project Manager with a brief note or phone message and include a copy of the lab
slip by e-mail or fax.

Brief Remedial Action Report after the AS/SVE is installed. This report shall
include the well installation information, initial system start-up data, and the pre-
remedial round of groundwater and water level information including a
groundwater flow map. This report shall also include two cross sections that
combine information from existing borings and the newly installed borings. This
report shall include an updated water level summary table that includes all
historical results, a table of vertical gradients that includes all historical results, and
a groundwater contaminant summary table that includes all historical results

Quarterly letter reports with table and graphical updates including air and well
monitoring results. Annual status report and system performance analysis (first
year, natural attenuation monitoring end of second and third years).

Brief RA report after AS/SVE is installed. Quarterly letter reports with table and
graphical updates including air and well monitoring results. Annual status report
and system performance analysis (first year, natural attenuation monitoring end of
second and third years).

Closure (Contingency)

While this bid is not a bid to closure, there is a possibility of attaining closure at the
conclusion of the second year of natural attenuation monitoring. If closure is
warranted at that time and is consistent with the requirements of ch. NR 726, Wis.
Adm. Code, a recommendation to this effect should be provided in the last annual
status report.

If the DNR project manager concurs, Commerce will modify the bid cap for the
closure-related contingency closure costs. Bid responses will include a separate
contingency costs for preparing and submitting a complete closure report, GIS
Registry packet, and any required deed restrictions, separate costs for monitoring
well abandonment, and separate costs for the AS/SVE system abandonment.

Claim Submittal
Assume one claim after submittal of the Remedial Action Report and one at the
end of the second year of natural attenuation monitoring.

3) Reporting Timeframes:

Within 60 days of the Commerce notification of the maximum reimbursement amount,
the responsible party (RP) must execute a written contract with one of the firms that
submitted a bid. Failure to execute the written contract within this time will result in
ineligibility of interest expenses incurred from the date of the reimbursement cap letter
until a contract is executed and work commences at the site. Work must commence
within 45 days of signing a contract. There are specific reporting requirements in Comm
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47.70 to monitor the progress of activities at each bid site and there maybe additional
reporting requirements outlined above. The consulting firm that is contracted to
complete the scope of work is required to report the progress of this site to Commerce
electronically on the web site at each of the following points:

1. Within fourteen days of executing or terminating a contract with the RP.
2. Three months after entering into the contract with the RP.

3. Twelve months after beginning the work in the successful bid, unless the project is
completed before that time (point 6 applies).

4. Twelve months after submitting the previous report (point 3), unless the project is
completed before that time (point 6 applies).

5. No later than 10 days after encountering a change in circumstances (the list of
circumstances is in Comm 47.70 (3)).

6. No later than 30 days after completing the work.
7. As directed by Commerce.

If Commerce determines that the consulting firm is failing to make adequate progress to
complete the scope of work, Commerce will notify the RP and may reduce the
reimbursement to accurately reflect the work completed.

4) Claim Submittal:

A claim must be submitted to Commerce within 120 days of submitting the report
described in Reporting Timeframe, point #6. If a claim is not submitted by the deadline
described above, interest costs from the date the report (point #6) is submitted to the
date the claim is receive will not be reimbursed to the claimant. Claim preparation costs
must be included in the Total Bid Amount and is considered within the reimbursement
cap.

B) Questions and Answers

Questions, answers and interpretations will be considered an amendment of this
solicitation.  All questions must be submitted in writing (fax and electronic mail
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.
All answers and interpretations shall be in writing from the Bid Manager. Neither the
PECFA program nor Commerce shall be legally bound by any amendments or
interpretations that are not in writing. Bidders are not to contact other personnel located
within the Department of Commerce/Bureau of PECFA concerning the site or the bid
solicitation between the Bid Announcement Date and Bid End Date. No further
guestions will be addressed after the deadline for submitting questions identified in
Section 1.

SECTION 3 - Conditions of Bid

The successful bidder will be the entity that complies with all provisions of the bid and
provides the lowest total cost, excluding interest, for the site-specific bid requirements
described in Section 2. In preparing the bid, the bidder must assume compliance with
all applicable codes, including, but not limited to, 8Comm 46, 8Comm 47, and §NR 700
Wis. Admin. Codes.

The bid Commerce selects to determine the least costly method of remedial action will
be the least costly qualified bid. Commerce will rank the bids solely on the basis of
cost. Evaluation of bids will continue until the least costly qualified bid is identified.
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Submittals from an individual or firm during their period of disqualification from bidding,
submittals received late and for submittals without a certified commitment (performance
assurance and/or signature) will not be considered as bids. Commerce may disqualify a
bid for the following reasons:

e Requirements of the bid specifications have not been met.
e The remedial strategy is not appropriate to the geologic setting.

e A Total Bid Amount is insufficient to fund the activities described in the bid
specifications.

Commerce reserves the right to reject any and all bids.

Any proposed technology or methods used in the remediation must be allowed for use
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural
Resources or Commerce).

The bidder Commerce intends to select may be required to provide input to and attend
a meeting with the PECFA program and the claimant to explain the bid and remedial
approach.

If a bid is disqualified, Commerce will provide written notification to any individual or firm
that submitted a disqualified bid. The notification shall specify the reasons for the
disqualification, and inform the individual or firm of their right to protest or appeal the
decision. If a bid is more costly than the bid Commerce intends to select, the bid will not
be reviewed.

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not
reviewed. The Notice of Intent will be sent to the RP and will be posted on PECFA’s
Internet Web site.

SECTION 4 - Instructions to Bidders

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate
any aspects of the bid with the RP, other potential bidders or program staff without prior
approval of the Bid Manager identified in Section 1. Infractions will result in rejection of
the violator's bid and may result in a formal complaint being filed with the Department of
Regulation and Licensing.

If access to the site is necessary for the preparation of a bid, access shall be arranged
through the Bid Manager. If the Bid Manager is not able to arrange site access, this will
not delay the bid process nor negate the comparison and selection from among the bids
submitted. All costs associated with a site visit or preparation of a bid will be the
bidder's responsibility.

The Bidding Process must conform to the following:

1. The Bid Response shall address all the site-specific bid requirements identified in
Section 2.

2. The total bid amount to accomplish the stated goal must include all fees, reporting
costs, pre- and post-closure costs and costs for establishing restrictions or
institutional controls, when applicable (interest costs are excluded).

3. The submittal must include a copy of the Bid Response document signed by a
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist
licensed by the State of Wisconsin. The appropriate registration number of the
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professional license must be included. Registration requirements are listed in
Comm 5.

Bids cannot be faxed directly to the program. Documents received by fax will not
be considered.

Bids, amendments thereto or withdrawal requests must be received by 4 pm on the
bid end date.

6. The consulting firm’s name must be included and all pages of the Bid Response.

7. All costs must be printed (ink, typewritten or computer). Errors must be crossed

10.

out, corrections entered and initialed by the person signing the bid. Correction fluid
is not allowed. No bid shall be altered or amended after the time specified for the
bid end date.

Each bidder shall fully acquaint themselves with conditions relating to the scope
and restrictions attending to the execution of the work under the conditions of this
bid. The failure of a bidder to acquaint themselves with existing documented
conditions shall in no way relieve any obligation with respect to this bid.

All amendments to and interpretations of this bid shall be in writing from the Bid
Manager. Neither Commerce nor the program shall be legally bound by any
amendment or interpretation that is not in writing.

This bid is intended to promote competition. If the language, specifications, terms
and conditions, or any combination thereof restricts or limits the requirements in
this bid to a single source, it shall be the responsibility of the interested bidders to
notify the program in writing so as to be received five days prior to the opening
date. The bid may or may not be changed; however a review of such notification
will be made prior to award.

SECTION 5 - Bidder Disqualification

Commerce may disqualify from public bidding any individual or firm that has committed
any of the following (Comm 47.67 (1) (a)):

1) Failed to complete the scope of work within the reimbursement cost cap

established through public bidding.

2) Failed to complete the scope of work in a bid in a timely manner.

3) Failed to follow DNR rules on the bid project.

4) Received one or more notices from Commerce under s. Comm 47.62 (2) that

assess the financial management of an investigation as unacceptable.

5) In any prior occurrence that has been publicly bid, failed to do either of the

following:
a. Pay subcontractors after receiving payment for them.

b. Obtain lien waivers on or before the date of the final payment by the RP or
the PECFA program, from all subcontractors paid under subd. 5. a.

6) Failed to execute a contract with the RP as required in s. Comm 47.69 (1).

7) Failed to commence work within 45 days after executing a contract, as required

ins. Comm 47.69 (3).
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Commerce may disqualify any individual or firm from performing further work on a
project if the individual or firm has not completed any of the six reporting points required
in Comm 47.70 and outlined in Section 2 of this bid document. Commerce will review
and address the issue as stated in Comm 47.70 (4).
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BID RESPONSE

(1% Page)
Department of Commerce PECFA Program
SITE NAME:
COMMERCE #:
BRRTS #:

Submit Bid R

esponse To: Cathy Voges
Public Bid Response
Department of Commerce PECFA Bureau
201 W Washington Ave, Madison WI 53703-2790 or
PO Box 8044, Madison WI 53708-8044

Consulting Firm Name:

Address:

Telephone:
Fax Number:

E-mail Address:

Bidder (check one that applies):

J

Professional Engineer License #
Professional Geologist License #
Hydrologist License #
Soil Scientist License #

Use this box to certify (by marking with a check or X) a commitment to
complete the work described in the bid specifications in its entirety for the
Total Bid Amount proposed above. Failure to provide this performance
assurance will disqualify this bid response. Providing unsolicited
gualifications and/or contingency statements in your bid submittal will
disqualified the bid response.

Total Bid Amount: $

Print

Name:

Title:

| certify that | have the authority to commit my organization or firm to the performance of
the bid | have submitted.

Signature:

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)].
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BID RESPONSE

(2" Page)
Department of Commerce PECFA Program
SITE NAME:
COMMERCE #:
BRRTS #:

Consulting Firm Name:

A bid will be considered to be non-complaint if the bid response does not include
separate tabulation of cost for each activity.

Install new piezometer nest, survey new well(s) into network,
dispose of generated waste. Collect initial pre-system

groundwater sample round and report. $
Install AS/SVE system and operate for one year, includes
but is not limited to all utility costs and waste disposal $

Collect one year of quarterly groundwater samples (4
rounds) concurrent with AS/SVE operation, report quarterly
and annually, and dispose of all generated waste. $
Collect two years of quarterly groundwater samples (8
rounds) after shut down of AS/SVE operation, report
quarterly and annually, and dispose of all generated waste. $

Two claim submittals $

Total Bid Amount (sum) — also include on Page 1 $

Contingency cost for operation of the AS/SVE system for six
additional months, including all utility costs, reporting and
waste disposal. $
Contingency cost for two additional rounds of groundwater
sampling concurrent with extra six months of AS/SVE
operation. $
Contingency cost for all closure related costs excluding well
and AS/SVE system abandonment. Includes but is not
limited to GIS Registry, deed restriction, and all other
closure related activities. $

Contingency cost for monitoring well abandonment

Contingency cost for AS/SVE system abandonment,
including air sparge and soil vent wells. $
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